
WOO\Asslgr - Number United S ,;:::,~~~~Agency 

&EPA 0-008 

Work Assignment !XJ Original (I Amendment Number: 
Contract Number I Contract Period Trtle of WOO\ Assignment 

EP-W-08-054 Base X Option Period Number 8 HR Refresher Course 
Contractor I Specify Section and Pa~raph of Contract SOW 

!TETRA TECH NUS, INC. 1-4 paragraph 2 

Purpose: 1X1 WOO\ Assignment Initiation 0 WOO\ Assignment Close-Out PeriodsofPerlbnnance 

0 WOO\ Assignment Amendment 0 lnaemental Funding From:08/08/08 To:0?/31/11 
0 WOO\ Plan Approval 

Comments: 
!The purpose of this action is to initate Work Assignment #0-008(Eight-Hour and 
!Safety Refresher Courses) with an estimated 450 hours LOE. and to request the 
!Contractor's Work Plan. All other terms and conditions remain unchanged. 

. 

0 Supeffund Accounting and Aoorooriations Data [XJ Non-Superfund 

• DC lludgoiii'Yo ~ Ol>joct -)let Coot~ r: ...... ~ PlogtomElemenl Amounl (Dolllftl (C.niOI 

::J , ..... , , ..... , Code (llu I) (llu7) , ..... , Ciao (Mull (M1171 

1 I 
2 ! 
3 ! 
.. ! 
5 1 

Authorized Work Assignment Ceiling 
Contract Period: Cost/Fee LOE 
Previously Approved 

This Action 

Total $0.00 450 

Work Plan I Cost Estimate Approvals 
Contractor WP Dated : Cost/Fee: LOE: 
Cumulative Approved:· Cost/Fee:$0.00 LOE:450 
WOO\ Assignment Manager Name Branch/Mall Code 

BRUCE POTOKA Phone Number 

(Signature) (Date) Fax Number 

Project Ollicer Name Branch/Mall Code 

BRUCE POTOKA Phone Number 

(Signature) (Date) · Fax Number 

Other A!Jency otridal Name Branch/Mall Code 

Phone Number 

(Signature) (Date) Fax Number 

Contracting Ollidal Name Branch/Mall Code 

KEIT't~tAV Phone Number 

Fax Number 
(Signature) (Date) . 

Contractor Acknowledgement of Receipt and Approval of WOO\plan (Signature and Title) Date 

.. 

EPA Fonn 1900-89 (Rev. 07-95) 



I ---( 

Eight-Hour Health and Safety Refresher Courses 
Statement ofWork 

Work Assignment 08 

Purpose !Background 
The purpose of this WA is to provide ten (10) Eight-Hour Health and Safety Refresher 
training courses. The dates and locations of the deliveries will be determined by the 
Project Officer, in coordination with EPA Regional training coordinators. 

1.0 Task to be performed 
Under this work assignment, the Contractor shall be prepared to present EPA's Eight­
Hour Health and Safety Refresher Course.. Course presentations include the following 
activities: provision of equipment, materials, and supplies, personnel travel, equipment 
shipment; and liaison with regional or state training contacts. 

In Accordance with the Performance Work Statement Part B the contractor shall be . 
responsible for the following: 

-developing a course schedule for Project Officer approval 
-student registration 
-schedule of instructors 
-presentation of training courses 
-improvements to course materials 
-maintain course files 

. -acquiring and maintaining equipment 

Improvements or modifications to course materials and presentations may be requested 
by the work Assignment manager, Bruce Potoka, through the issuance of written 
Technical direction. 

1.5 Recommended LOE 
The recommended LOE is 450 hours. 

2.0 Deliverables 
An end of course summary with course statistics shall be prepared and delivered 
electronically at the conclusion of each course presentation. 

3.0 Period of Performance 
The Period ofPerfo~ance is the duration of the base period. (08/06/08 to 07/3 1/11) 

4.0 Government Furnished Property 
The Contractor shall utilize available EPA equipment provided and shall provide all 
additional equipment and supplies necessary to complete this work assignment. A link to 
the list of available government furnished property can be found at 
http://www.epa.gov/oamsrpod/ersc/0711361/Exhibit'l/o206.pdf 



/ 

5.0 Points of Contact 
Ms. Gloria Kane 

I -

1200 Pennsylvania Avenue, NW 
MC: 3805R 
Washington, DC 20460 
P-202-564-4437 
f- 202-565-2558 
Kane.Gioria@EPA.gov 
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United Stat vilonmental Protection AI,Jency WOC'k AsslgnlllE'v mber 

&EPA .nlngton, DC 20460 0-008 

Work Assignm.ent 0 Original !X 1 Amendment Number:2 Contract Number ,. Contract Period Title of Work Assignment EP-W-08-054 ease X ·option Period Number · 8 HR Refresher Course Contractor I· Specify Section and Paragraph of Contract SOW TETRA TECH NUS, INC. 1-4 paragraph 2 Purpose: 0 WOC'k Assignment Initiation 0 WOC'k Assignment Close-Out PeriodsofPenonnanoe 
1X1 WOC'k Assignment Amendment 0 lnctemental Funding 

From:08/08/08 To:07/31/11 1X1 Work Plan Approval 
Comments: 

The purpose of this action is to approve the Contractor's Work Plan, 8-Hour Refresher Classes dated 08/18/08. The potential ceiling is $238,400 and 977 LOE hours. However due to the Limitation of Funds Clause, the Work Plan will be approved and funded. For this action $46,000 and 200 LOE is approved and will be increased as the LOE ncreases. All other terms and conditions remain unchanged. 
0 Superfund Accountina and ADDroDrlations Data 1X1 Non-Superfund 

• De: 8udgetii'Yo ~""' BuclgotOf!IICo* 

___ .. ,_, (C.IICI) -.ojod Cool OfTIICo* 
c 

Olojlct Amounc :; (Mul) , ...... C:O...(Mul) (Mu7) , ...... ctau (Mul) (Mu7) 1 
J 2 

' ~ 3 
I .. _: 

5 
~ 

Authorized Work Assignment Ceiling 
Contract Period: Cos1/Fee LOE Previously Approved $0.00 450 

This 'Action $46,000.00 (250) 

Total $46,000.00 200 
Work Plan I Cost Estimate Approvals 

Contractor WP Dated :08/18/08 Cos1/Fee:$238,400.00 LOE:977 
Cumulative Approvecl: Cost/Fee:$46,000.00 LOE:200 Work Assignment Manager Name 

Branch/Mall Code 
BRUCE POTOKA 

Phone Number 

(Signature) (Date) Fax Number 
Project Oflioer Name 

Branch/Mall Code 
BRUCE POTOKA Phone Number 

(Signature) (Date) Fax Number 
Other Agency omc1a1 Name 

Branch/Mall Code 

Phone Number 

(Signature) (Date) Fax Number 
Contracting Official Name /ihL· . Branch/Mall Code3805R 
~LORIA J . KANE 

f-2§tJ( Phone Number (202)564-4437 ~ -~~Ho 
Fax Number (Signature) I I 1/ , J "' (Date) 

Contractor Acl<OCNiredgemefof R~pt a.~ ApprovaUif W~lan (SJQnature and Title) Date 

EPA Form 1900-69 (Rev. 07-95) 



I United S~..- c;nvironmental Protection Agency Work Asslgnr ~ Number 

&EPA . uhlngton, DC 20460 0-008 

Work Assignment 0 Original (X] Amendment Number:3 Contract Number I Contract Period Title of WOfk Assignment EP-W-08-054 Base X Option Period Number 8 HR Refresher Course Contractor I Specify Section and Paragraph of Contract SOW TETRA TECH NUS, INC. 1-4 paragraph 2 Purpose: 0 WOfk Assignment Initiation 0 WOfk Assignment Close-Out PeriodsofPedOnnance 
1X1 Work Assignment Amendment 0 lnctemental Funding 

From:08/08/08 To:0?/31111 0 Work Plan Approval 
Comments: 

irhe purpose of this action is to increase the previous ceiling from $46,000 and 200 LOE to $134,400 and 500 LOE. Reference to Work Plan dated 08/18/08. All other terms and conditions remain unchanged. 

0 Superfund Accounting and Appropriations Data 1X1 Non.Superfund 

! DC ~· Appoopollllon lludglC OrgiCode ........,__ 
Objoct - (Dollarol (c:.mol -)oct C-Orgl(:ocle :::1 (llu . , (llu • J Code (llu IJ (MU7J (MUll Clan (Mull (MU7J 1 , 

2 
I 

3 
I .. 

. I 
5 

I 

Authorized Work Assignment Ceiling 
Contract Period: Cost/Fee LOE Previously Approved $46,000.00 200 

This Action $88,400.00 300 

Total $134,400.00 500 
Work Plan I Cost Estimate Approvals 

Contractor WP Dated :08/18/08 Cost/Fee:$238,400.00 LOE:977 
Cumulative Approved: Cost/Fee:$134,400.00 LOE:500 WOfk Assignment Manager Name 

Branch/Mail Code 
BRUCE POTOKA 

Phone Number 

(Signature) (Date) Fax Number 
Project Officer Name 

Branch/Mail Code 
~RUCE POTOKA 

Phone Number 

(Signature) (Date) Fax Number 
Other Agency Official Name 

Branch/Mall Code 

Phone Number 
(Signature) (Date) Fax Number 

Contracting Official Name 

~~ht>~~ 
Branch/Mail Code3805R 

!GLORIA J. KANE 
Phone Number (202)564-4437 
Fax Number (Signature) I I // / (Date) -Contractor Acknowledgement recel~and Approval of v./6rkplan'(Signature end Tdle) Date 

EPA Form 19()().69 (Rev. 07-95) 



United Sic' wtronmental Protection Agency Worl< Asslgn~lumber 

&EPA shington, DC 20460 0-008 -
Work Assignment 0 Original 1X I Amendment Number.4 

Contract Number I Contract Period Tttle of Work Assignment 
~P-W-08-054 Base X Option Period Number 8 HR Refresher Course 
Contractor l Specify Section and Paragraph of Contract SOW 
~ETRA TECH NUS, INC. 1-4 paragraph 2 

Purpose: 0 Worl< Assignment Initiation 0 Work Assignment Close-Out Periods of Performance 
1X1 Work Assignment Amendment 0 Incremental Funding From:08/08/08 To:07/31/11 0 Worl< Plan Approval 

Comments: 
The purpose of this action is to increase the previous ceiliing to $160,000.00 and 850 LOE from $134,400 amd 500 
LOE. All other te rms and conditions remain unchanged. 

0 Supelfund Accountina and AoorooriatJons Data 1X1 Non-Superfund 

• DC lludgoiiFYo ApptopMIIoft lklclgel~ 
.......,._ 

Ot>)ocl - (Doll• l'll (centol -joel co.t OrWCoclt 
c 

:::J ~·~ (Mu 41 Coclt~ ll (Mu 7) ~·~ a.u (Mull (Mu 7) 
1 I 

2 I 

3 ' I 

" I 

5 I 

Authorized Work Assignment Ceiling 
Contract Period: Cost/fee LOE 
Previously Approved $1 34,400.00 500 

This Action $25,600.00 350 

Total $160,000.00 850 
Work Plan I Co$t Estimate Approvals 

Contractor WP Dated :08118/08 Costlfee:$238,400.00 LOE:977 
Cumulative Approved: Costlfee:$160,000.00 LOE:850 
Work Assignment Manager Name Branch/Mall Code 
~RUCEPOTOKA 

P~Number 

(Signatvre} (Date} Fax Number 
Project OITk:er Name Branch/Mall Code 

BRUCE POTOKA Phone Numbef 

(Signalvre} (Date} Fax Number 
Other Agency Oflfcial Name Bninch/Mall Code 

Phone Number 

(Signatvre} (Date} Fax Number 
Contracting Offlclal Name 

~~~ 
Branch/Mall Code3805R 

GLORIA J. KANE 
1)~~5tt Phone Number (202)564-4437 

Fax Number (Signatvre} I I I I / (Date} 
Contractor AI:J<rw:!Medgernetof Rfeipt and Approval~ W011!,1!1an (Signature and T~) Date 

EPA Form 1900-69 (Rev. 07-95) 



United ..- s Envlrcnmental Protection At,JencJ WOII< ~--- l<lt Number 

6EPA Nashington, I?C 20460 0-008 

Work Assignment 0 Original 1X I Amendment Number.5 
Contract Number I Contract Period T1tle of WOII< Assignment 
~P-W-08-054 Base X Option Period Number 8 HR Refresher Course 
Contradof 

[TETRA TECH NUS, INC. 
I· Specify Section and Paragraph of Contract SOW 
1-4 paragraph 2 

Purpose: 0 WOII< Assignment InitiatiOn 0 WOII< Assignment Close-Out Periods of Perfonnance 
[XJ Wert Assignment Amendment 0 lnctemental Funding From:08/08/08 To:07/31/11 0 Wert Plan Approval 

cominents: 
' [The purpose of this modification is to increase the number of courses from 10 to 14. The action will require a 
phange in contract ceiling to an estimated $320,000 and 1500 hours. All other terms and conditions remain 
!unchanged. 

0 Superfund Accountina and Appropriations Data rXt Non-Supertund 

! DC lki4goiiFYt ~ Budget~ 
,_...._ 

Objoet - (Dolllrt) (c.ntt) . -joel Cool~ :::i (Mull CMD41 Co*CMDII CMu7) CMotl CleM (MIX I) CMuJJ 
1 l 
2 l 3 I 

4 I 

5 I 

Authorized Work Assignment Ceiling 
Contract Period: Cost/Fee LOE Previously Approved $160,000.00 850 

This Action $160,000.00 650 

Total $320,000.00 1,500 
Work Plan I Cost Estimate Approvals 

Contradoi'WP oated :01/26/09 Costlfee:$320,000.00 LOE:1,500 
Cumulative Approved: Cost/Fee:$320,000.00 LOE:1,500 
WOII< Assignment Manager Name 

BranchiMail Code 

~RUCEPOTOKA Phone Number 

(Signature) (Date) Fax Number 
Project Oflicef Name 

Branch/Mail Code 

BRUCE POTOKA Phone Number 

(Signature) (Date) Fax Number 
Other A~Jer;cy otfidal Name Branch/Mail Code 

Phone Number 

(Signature) (Date) Fax Number 
Contradlng Official Name 

///~~0 
Branch/Mail Code3805R 

k3LORIA J. KANE 

l -d1-12l 
Phone Number (202)564-4437 

(Signature) 1 I 1/ '/ .- (Date)/ Fax Number 
Contradof t ~PI and Appr6Vcl1 of W0111plan (Signature and TdJe) Date 

EPA Form 1900-69 (Rev. 07·95) 



Un~ su.- -=:nvironmental Proleellon AQency Work Asslgnr 'lumber 

&EPA ahlngton, DC 20460 0-008 -
Work Assignment D Original [X ) Amendment Number.6 Contrad Number I Conlrad Period Tille of Work Assignment EP-W-08-054 Base X Option Period Number 8 HR Refresher Course Contrador I Specify Section and Paragraph of Contract sow JETRA TECH NUS, INC. 1-4 paragraph 2 Purpose: ·D Wor1< Assignment Initiation 0 Wor1< Assignment Close-Out PeriodsofPerlonnance 

[XJ Work Assignment Amendment 0 lnaemental Funding 
From:08/08/08 To:07/31/11 0 Work Plan Approval 

Comments: 
lfhe Purpose of this action is to approve the Contractor's revised Work Plan for WA-#08 (8-hour Refresher !Training). The new approved obligated amounts are 1,496 LOE and $262,777 to conduct the 14 courses . 

0 Superfund Accounting and Appropriations Data . [Xl Non·S~nd 

• DC lkoclttllfYt .-.,.o,.- ....,...~ ,.,..__ 
' (Cenbl 

·~ Cooe~ 

c 
Olt)od - ~· 

:::i filial I) ,_., Co*(-11 (-1) (Mutl Clna ·-·) ·-1) 1 
I 

2 
I 

3 
l • I 

5 
I ' 

Authorized Work Assignment Ceiling_ 
Contrad Period: Coat/Fee LOE Previously Appi'Oved $320,000.00 1,500 

ThlsAdlon ($57,223.00) (4) 

Total $262,777.00 1,496 
Work Plan I Cost Estimate Approvals 

Contrador WP Dated :02/06/09 Cost/Fee:$262,777.00 LOE:1,496 Cumulative Appi'Oved: Cost/Fee:$262, 777.00 LOE:1,496 Work Assignment Manager Name 
Brandi/Mail Code 

BRUCE POTOKA 
Phone Number 

(Signature) (Date) Fax Number 
Project Ollieer Name 

Braneh/Mail Code 
BRUCE POTOKA 

Phone Number 

(Signature) (Date) Fax Number 
Other AQency Otrk:lal Name 

Brandi/Mail Code 

Phone Number 
(Signature) (Date) Fax Number 

Contrading Ol'fieial Name 
Branch/Mail Code3805R 

~~r~~ 
~LORIA J . KANE 

rJ-dJpp_ Phone Number (202)564-4437 
Fax Number (Signature) t! . / 1/ , / (D~) Conlraetor Acknowledgemen~ Re¢'pt and Approvllf of Workplan (Signature and Title) Date 

EPA Foon 1900-89 (Rev. 07·95) 



...-
United Sta. wironmental Protection Agency WOI1< Assignm' - (umber 

&EPA lShington, DC 20480 0-008 

Work Assignment 0 Original [X) Amendment Number:7 
Contract Number I Contract Period TiUe of WOI1< Assignment 

EP-W-08-054 Base X Option Period Number 8 HR Refresher Course 
Contractor I· Specify Section and Paragra.ph of Contract SOW 

!TETRA TECH NUS, INC. 1-4 paragraph 2 
Purpose: 0 W011< Assignment Initiation 0 W011< Assignment Close-Out Periods of Performance 

1X1 WOI1< Assignment Amendment 0 Incremental Funding Frorn:08/08/08 To:07/31/11 0 Work Plan Approval 
Comments: 

!The purpose of this action is to decrease the previous ceiling of $262,000 and 1 ,496 LOE to $192,777 and 1,246 
1 
... 0E. All other terms and conditions remain unchanged. 

0 Superfund Accountina and Aooroorlations Data 1X1 Non-Superfund 

! DC ............,.,. ~ lklclgot~ l'wogfwn-IM Olljed - CDolllrll CC.IMI) -~jed co.tarwc-:J CMul) CMu41 C-CMIIxl) CMu71 CMull Cl<o11 CMull CMIIx 7) 
1 I 

2 l 
3 : 
4 : 
5 I 

Authorized Work Assignment Ceiling 
Contract Period: CosVFee LOE 
Previously Approved $262,777.00 1,496 

This Action ($70,000.00) (250) 

Total $192,777.00 1,246 
Work Plan I Cost Estimate Approvals 

Contractor WP Dated :08/18/08 CoaVFee:$238,400.00 LOE:977 
Cumulative Approved: CosVFee:$192,777.00 LOE:1,246 
W011< Assignment Manager Name Branch/Mail Code 

BRUCE POTOKA Phone Number 

(Signature} (Date) Fax Number 
Project Oftk:er Name ' Branch/Mall Code 

BRUCE POTOKA Phone Number 

(Signature) (Date) Fax Number 
Other Agency Ofliclal Name Branch/Mail Code 

Phone Number 

(Signature) (Date) Fax Number 
Contracting Oflicial Name Branch/Mail Code 
~ARGI~ ~. WEATHE s J 

~/'bJ/o i 
Phone Number 

1/ llA .1...:, ~v c::> 
Fax Number (Signa/lire) " , (Date) 

Contractor A~nowledgement of Receipt and Approval of Workplan (Signature and Title} Date 

EPA Form 1~9 (Rev. 07·95) 



United S1. tvironmental Prote<:Nln Agency Work Assignm· •mber 

&EPA 01ington, DC 2o.&o 0-008 . . 
Work Assignment 0 Original (X I Amendment Number:8 Contract Number I Contract Period Title of Worl< Assignment 

EP-W-08-054 Base X Option Period Number 8 HR Refresher Course 
Contractor I· Specify Section and Paragraph of Contract SOW TETRA TECH NUS, INC. 1-4 paragraph 2 . 
Purpose: 0 Worl< Assignment Initiation 1X1 Work Assignment Close-Out PeriodsofPertonnance 

1Xi Work Assignment Amendment 0 lllCleiTlental Funding From:08/08/08 To:05/05109 
II Work Plan Approval 

Comments: 
lfhe purpose of this action is to close out Work Assisgnment 8. All other requested courses have been presented 
land no further tasks are needed. All other terms and conditions remain unchanged. 

II Superfund Accounting and Appropriations Data [X] Non-Superfund 

• DC BvclgoiiFYa Apploprillloft - gat()fgiC- P1119rom- . otJjact Amount COolon) Cc:.ntal -)oct Coot O<giCoclo 
c:: :::; CMu fl Clolax4) c;- .... ··· ClolaxTI ...... , C:looa CMul) CM<t• 7) 
1 I 

2 I 

3 I 

4 l 
5 I 

Authorized Work Assignment Ceiling 
Contract Period: CosVFee LOE 
PreviOusly Approved $192,777.00 1,246 

This Action $57.22 113 

Total $192,834.22 1,359 
Work Plan I Cost Estimate Approvals 

Contractor WP Dated :08/18/08 CosVFee:$238,400.00 LOE:977 
Cumulative Approved: Cosi/Fee:$192,834.22 LOE:1,359 
Work Assignment Manager Name Branch/Mail Code 

BRUCE POTOKA 
Phone Number 

(Signature) (Date) Fax Number 
Project Officer Name 

Branch/Mail Code 
BRUCE POTOKA Phone Number 

(Signature) (Date) Fax Number 
Other Agency Olli<:ial Name Branch/Mail Code 

Phone Number 

(Signature) (Date) Fax Number 
Conll ~ng Olli<:ial Name Branctl/Mail Code 3~0S K 
~~ GIE A. '('JEA:J.ERS Jj 

5-~- D~ 
Phone Number ~ O ~ ~loy -l/ 'IL/3 D.A._~ U.. LeA/ ~ 
Fax Number a ad-.. 5&5- ;2$5 t IJ(Signature) (Dafe) 

Contr.K:tor Acknowledgement of Receipt and Approval of Worl<plan (Signature and Title) Date 

EPA Form 1900-69 (Rev. 07-95) 

\ 


